

**Memo No. 1701 /HDA/IX-J-21**

**Dated, 13<sup>th</sup> October, 2010**

## **CORRIGENDUM**

**NIT No: 34/HDA/EC of 2010-2011 (2<sup>nd</sup> Call)**

**Name of Work : Up-gradation of road & surface drain at Kumarchak-I  
block Rehabilitation Colony near 44 Flat Complex.**

Due to some unavoidable circumstances the date of application, purchase, dropping, opening of technical and financial bid has been rescheduled as follows:

<b>The date of application</b>	<b>:</b>	<b>21.10.2010</b> <b>(instead of 08.10.2010)</b>
<b>The date of purchase</b>	<b>:</b>	<b>21.10.2010</b> <b>(instead of 08.10.2010)</b>
<b>The date of dropping</b>	<b>:</b>	<b>26.10.2010 upto 2:00 pm</b> <b>(instead of 19.10.2010)</b>
<b>The date of opening of technical bid:</b>		<b>26.10.2010 at 4:00 pm</b> <b>(instead of 19.10.2010)</b>
<b>The date of opening of financial bid :</b>		<b>02.11.2010 at 4:00 pm</b> <b>(instead of 26.10.2010)</b>

**Sd/-**  
**Chief Executive Officer**  
**Haldia Development Authority**